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CIRCULAR HEAD COUNCIL 

REQUEST FOR TENDER 

PROVISION OF INTERIM WASTE TRANSPORT 
SERVICES 

WHITE HILLS AND PORT LATTA 

CONTRACT NO. 1880 

 
Circular Head Council 
ABN 43 826 151 424 

33 Goldie Street (PO Box 348) 
SMITHTON TAS 7330 

03 6452 4800 
www.circularhead.tas.gov.au 
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TENDER PARTICULARS 

 
Item Detail 

Principal Circular Head Council 

Tender title Provision of Interim Waste Transport Services – White Hills and Port Latta 

Contract number 1880 

Tender release date 3 November 2026 

Closing date and time 26 November 2026 4:00pm 

Lodgement www.tenderlink.com/circularhead/ 

Tender enquiries www.tenderlink.com/circularhead/ 

Site inspection By Appointment 
 

Tender validity period 90 days from close of tenders 

Indicative commencement 
Package A Dec 
 
Package B Late February Early March 2027  

Initial term 12 months 

Extension options Three options of 6 months each, exercisable at Council's sole discretion 

Estimated service quantity 

Package A White Hills: Annual bin movements 395. General waste 377, Comingled 
Recycling 14 Asbestos 4. 
 
Package B Port Latta to Dulverton: Approximately 6,000 tonnes per annum; no 
minimum quantity guaranteed 

Receiving facility 

Package A: 20211 Bass Hwy Port Latta TAS 7321 for General Waste 
 
Package B: Dulverton Waste Management Landfill & Organics Facility, 145 
Dawsons Siding Road, Latrobe TAS 7307 
 

 

Tender document structure 
• Part A - Conditions of Tendering 
• Part B - Tender Form and Tender Schedules 
• Part C - Contract Conditions and Particulars 

• Part D - Technical Specification 
• Part E - Appendices 

 

https://circularhead.sharepoint.com/sites/InfrastructureandDevelopmentServices/Shared%20Documents/IDS/Environment%20and%20Sustainability/1_Waste%20Management/4_Contractors/www.tenderlink.com/circularhead/
https://circularhead.sharepoint.com/sites/InfrastructureandDevelopmentServices/Shared%20Documents/IDS/Environment%20and%20Sustainability/1_Waste%20Management/4_Contractors/www.tenderlink.com/circularhead/
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PART A - CONDITIONS OF TENDERING 

 

1. General 
1.1 Code of practice and procurement requirements 
All Tenderers shall comply with Circular Head Council’s (CHC) “Procurement Framework” 
A copy of the policy and code are available for viewing, or download at 
https://www.circularhead.tas.gov.au/__data/assets/pdf_file/0034/759427/Procurement-Framework-inc-
Code-for-Tenders-and-Contracts-CG015-Approved-20200917.pdf. 

1.2 Nature of tender 
This is a performance-based schedule of rates tender. Council has not prescribed a particular trailer, 
container or transport configuration. Tenderers are required to propose a complete transport solution 
capable of meeting the service outcomes and site constraints described in Part D. 

All tendered prices are to be exclusive of GST unless otherwise stated. 

1.3 Tender documents 
The Tender Documents comprise: 

• these Conditions of Tendering; 
• the Tender Form and Tender Schedules; 

• AS 4920-2003 General conditions of contract for the provision of asset maintenance and services 
(Principal's version), including Amendment No. 1, where incorporated by the Contract Particulars; 

• the Contract Particulars and Special Conditions in Part C; 

• the Technical Specification in Part D; 
• the appendices and drawings identified in Part E; 
• any Addendum issued by Council during the tender period. 

1.4 Addenda 
No explanation, amendment or qualification of the Tender Documents is valid unless issued by Council in 
writing as an Addendum through TenderLink. Tenderers must acknowledge all Addenda in Schedule C. 

1.5 Requests for information 
All requests for information or clarification must be lodged through Council's TenderLink portal. Council may 
circulate a response to all prospective tenderers where the information is relevant to the tender generally. 

1.6 Site inspection 
Site inspections will be available by appointment. Tenderers wishing to inspect the Port Latta site are to 
arrange an appointment by emailing  
Michael Dunn at mdunn@circularhead.tas.gov.au 
Tenderers are encouraged to inspect the sites and satisfy themselves as to the existing conditions, access 
arrangements, site constraints and other matters relevant to their proposed transport solution. 
The Principal will not be liable for any claim arising from a Tenderer’s failure to adequately familiarise itself 
with the site conditions. 

https://www.circularhead.tas.gov.au/__data/assets/pdf_file/0034/759427/Procurement-Framework-inc-Code-for-Tenders-and-Contracts-CG015-Approved-20200917.pdf
https://www.circularhead.tas.gov.au/__data/assets/pdf_file/0034/759427/Procurement-Framework-inc-Code-for-Tenders-and-Contracts-CG015-Approved-20200917.pdf
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1.7 Tenderer to acquire information 
Tenderers must obtain all information reasonably necessary to prepare their Tender, including confirming 
that their proposed transport equipment can safely access, be loaded at and depart from the Port Latta 
Interim Waste Loading Facility and can be accepted and unloaded at the receiving facility. 

1.8 Tender validity 
Tenders must remain valid for 90 days from the closing date unless Council agrees otherwise in writing. 

2. Extent and duration of contract 
2.1 General extent 
The Contract comprises two separable service packages. Package A is for the supply of bins and on-
demand collection and transport of general waste, comingled recycling and asbestos from White Hills 
Transfer Station.  

Package B is for the on-demand bulk transport of mixed municipal general waste from Council's Port Latta 
Interim Waste Loading Facility to the nominated receiving facility. The Contractor is to provide all bins, 
transport vehicles, trailers, containers, drivers and associated resources required for the package(s) 
awarded. 

2.2 Contract term 
The initial Contract term is 12 months from the Service Commencement Date. Council may, at its sole 
discretion, exercise up to three further 6-month extension options. The maximum anticipated Contract 
duration is 24 months. 

2.3 Quantities 
Historical quantities are provided for tendering purposes only.  
Package A annual bin movements (Pick up and re deliver) 
  

Description Jul-
25 

Aug
-25 

Sep
-25 

Oct
-25 

Nov
-25 

Dec
-25 

Jan
-26 

Feb
-26 

Mar
-26 

Apr
-26 

May
-26 

Jun-
26 

 2025-
26 
Total 
Cost   

Number of 
35m3 
(General 
Waste) Bins 

25 25 28 31 24 39 36 33 38 30 38 30 377 

Number of 
15m3 
(Comingled 
Recycling) 
Bins 

1 1 1 1 1 1 2 1 1 2 1 1 14 

Number of 
6m3 
(Asbestos) 
Bins 

1 0 0 0 0 0 1 0 0 1 0 1 4 

 
Package B historical tonnage is approximately 6,000 tonnes per annum. Council does not guarantee any 
minimum or maximum quantity, number of collections, loads, frequency of requests or revenue under the 
Contract. Tenderers must allow for fluctuations in waste volumes, including peak periods. 
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.   

3. Submission of Tender 
A conforming Tender must include a completed Tender Form and all mandatory schedules. Tenderers may 
attach additional supporting material where it assists Council to understand the proposed solution, but 
responses should remain concise and directly relevant to the evaluation criteria. 

3.1 Alternative tenders 
Alternative Tenders may be considered at Council's discretion where they meet the intent and service 
outcomes of the Tender Documents. A tenderer submitting an alternative Tender must also submit a 
conforming Tender unless Council states otherwise, and must clearly identify all departures in Schedule D. 

4. Lodgement of tender 
Tenders must be lodged electronically through Council's TenderLink portal by the closing date and time. 
Late tenders may be dealt with only in accordance with Council's procurement framework and applicable 
legislation. Email, facsimile and hand-delivered tenders will not be accepted. 

5. Acceptance of tender 
5.1 Conforming tender 
A Tender may be treated as non-conforming if it is late, incomplete, unsigned where signature is required, 
does not comply with mandatory requirements, contains undisclosed qualifications, or otherwise does not 
comply with the Tender Documents. Council may reject a non-conforming Tender. 

5.2 No obligation to accept 
Council is not bound to accept the lowest priced Tender or any Tender. Council may accept the Tender that 
it considers, in all the circumstances, provides the best value and most advantageous outcome. 

5.3 Clarification and verification 
Council may seek clarification, verify information, contact referees, inspect proposed equipment, or request 
confirmation from the receiving facility regarding the suitability of a proposed transport configuration before 
award. 

6. Assessment of tenders 
6.1 Evaluation process 
It is Councils policy to award contracts to tenderers whose tenders are assessed as offering the best value 
for money. 
Conforming tenders will be evaluated on the following criteria and weighting: 

Selection criterion Weighting 

Tendered price / evaluated whole-of-service cost 35% 

Proposed transport solution and project understanding 25% 

Capacity, resources and continuity of service 15% 
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Selection criterion Weighting 

Relevant experience and capability of personnel and management 10% 

Quality systems, WHS, Heavy Vehicle National Law / Chain of Responsibility, risk and 
environmental management 10% 

The tenderers business location and its contribution to the local economy 5% 

 
Waiting time, ad hoc additional equipment and other contingency rates will not ordinarily be included in the 
base price score unless Council considers they are reasonably likely to be material and can be evaluated 
consistently across all Tenders. 

6.2 Mandatory requirements 
• legal entity and ABN; 
• ability to commence within the required mobilisation period; 
• appropriate heavy vehicle registrations, licences and compliance systems; 
• Public Liability insurance of not less than $20 million; 

• Workers Compensation insurance as required by law; 
• motor vehicle and equipment insurance appropriate to the proposed fleet; 
• ability to safely contain mixed municipal general waste during transport; 
• submission of a proposed transport solution, nominated payload and service methodology; 

• submission of WHS and Chain of Responsibility management information. 

6.3 Debriefing 
Unsuccessful tenderers will be advised in writing and may request a debrief in accordance with Council's 
procurement framework. 
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PART B - TENDER FORM AND TENDER SCHEDULES 

 

Tender Form 
I/We ............................................................................................................................ 
of .................................................................................................................................. 
hereby tender to provide Interim Waste Transport Services - Port Latta to Dulverton in accordance with 
the Tender Documents and at the rates submitted in the Tender Schedules. 
I/We acknowledge that the quantities stated in the Tender Documents are estimates only and are not 
guaranteed. 
Tenderer legal name: .................................................................................................... 
ABN/ACN: ..................................................................................................................... 
Authorised signatory: ................................................................................................... 

Signature: ........................................................................ Date: ................................ 

SCHEDULE A - PRICING 

 
All rates are exclusive of GST. 
Package A - White Hills bin supply and transport 

Item Description Evaluation quantity Unit Rate ex GST 

A1 Monthly rental - 35 m³ general waste 
bin (4 bins required) 

12 months x 4 
bins $/bin/month  

A2 Monthly rental - 15 m³ comingled 
recycling bin (1 bin required) 12 months x 1 bin $/bin/month  

A3 Monthly rental - 6 m³ asbestos bin (1 
bin required) 12 months x 1 bin $/bin/month  

A4 
Collection and transport - 35 m³ 
general waste bin, White Hills to Port 
Latta 

377 movements $/bin 
movement  

A5 
Collection and transport - 15 m³ 
recycling bin to Council-approved 
recycling facility 

14 movements $/bin 
movement  

A6 Collection and transport - 6 m³ 
asbestos bin to Dulverton 4 movements $/bin 

movement  

 
 

Package B - Port Latta bulk waste transport 
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Item Description Estimated 
Quantity Unit Tendered rate 

ex GST 

A1 Mobilisation to establish service 1 Lump sum  

A2 

Transport of municipal general waste from Port Latta to 
Dulverton, including provision of all vehicles, 
trailers/containers, drivers, fuel, maintenance, equipment 
availability and all other costs necessary to provide the 
service 

 
 

6000 
tonne/year 

$/tonne  

A3 Waiting time where delay is attributable to Council or the 
receiving facility, after the first 30 minutes 

 
Provisional $/hour  

A4 Additional services requested by Council outside the normal 
scope 

Provisional $/hour  

 
Combined-service offer 

Item Description Tendered adjustment 

C1 Discount or other price adjustment if Packages A and B are both awarded to 
the Tenderer  

C2 Conditions applying to the combined-service discount (if any)  

 

Nominated evaluation payload (average net tonnes per loaded movement): .................... tonnes 
Expected number of loaded movements at 6,000 tonnes/year: .................................................................. 
Any proposed fuel price adjustment 
mechanisms……………………………………………………………………………………………………….… 
Any pricing assumptions, 
exclusions................................................................................................................................................... 
 
The tendered rate per tonne is to include all costs associated with providing the Services, including prime 
movers, trailers or containers, drivers, fuel, maintenance, registration, insurance, mobilisation between 
loads, equipment availability, administration and all other costs necessary to transport the waste from Port 
Latta to the nominated receiving facility. 
No separate trailer hire, equipment availability, fuel surcharge or other recurring charge will be payable 
unless expressly identified in the Schedule of Rates and accepted by Council. 
 
Tendered base rates must otherwise remain fixed for the initial 12-month term. Unless otherwise accepted 
by Council, extension-period rates may be adjusted at the commencement of each extension by the 
movement in Hobart CPI All Groups over the relevant period. 

SCHEDULE B - TENDERER DETAILS 

 
Legal entity: ........................................................................................................................................ 
Trading name: ........................................................................................................................................ 
ABN: ........................................................................................................................................ 
ACN: ........................................................................................................................................ 

Registered address: 
........................................................................................................................................ 
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Postal address: ........................................................................................................................................ 
Primary contact: ........................................................................................................................................ 
Telephone: ........................................................................................................................................ 

Email: ........................................................................................................................................ 
Number of years trading: 
........................................................................................................................................ 
Number of employees: 
........................................................................................................................................ 

Ultimate holding company (if any): 
........................................................................................................................................ 

SCHEDULE C - RECEIPT OF ADDENDA 

 
Addendum no. Brief description Date received 

   

   

   

   

   

SCHEDULE D - LIST OF NON-COMPLIANCE / QUALIFICATIONS 

 
List every respect in which the Tender differs from the Tender Documents. Any matter not listed here may 
be treated as conforming fully with the Tender Documents. 

Reference Departure / qualification Reason / proposed alternative 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

SCHEDULE E - PROPOSED TRANSPORT SOLUTION 

 
Package A: White Hills bins and collection service 

Requirement Tenderer response 

35 m³ general waste bin - make/type, 
dimensions and lid/cover system  

15 m³ recycling bin - make/type, dimensions 
and lid/cover system  
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Requirement Tenderer response 

6 m³ asbestos bin - make/type, dimensions, 
cover/sealing system and asbestos suitability  

Number of spare/replacement bins available  

Collection vehicle type and configuration  

Backup collection vehicle and location  

Guaranteed response time after Council 
requests collection (maximum 24 hours)  

Controlled-waste transport registrations / 
authorisations relevant to asbestos  

 
Package B: Port Latta bulk transport solution 

Requirement Tenderer response 

Transport system / trailer or 
container type 

 
 

Manufacturer / model (if known)  
 

Number of transport units dedicated 
or available to the service 

 
 

Transport configuration  
 

Nominated average net payload per 
loaded movement (t) 

 
 

Maximum net payload (t)  
 

Nominal volumetric capacity (m3)  
 

Overall vehicle / combination 
dimensions relevant to site access 

 
 

Waste containment / cover system  
 

Unloading method at DWM  
 

Maximum loaded movements per 
weekday 

 
 

Backup equipment available and 
location 

 
 

Estimated mobilisation period from 
Notice of Award 

 
 

Attach drawings, photographs or manufacturer information where useful to demonstrate the proposed 
solution. 

SCHEDULE F - LOADING PLANT INTERFACE REQUIREMENTS PACKAGE B ONLY 

 
Council will hire and provide the loader and loader operator. Tenderers must state the minimum loading 
plant characteristics required for their proposed transport system. 
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Recommended loader type: 
........................................................................................................................................ 
Minimum operating weight: 
........................................................................................................................................ 

Minimum bucket capacity / preferred bucket type: 
........................................................................................................................................ 
Minimum dump height / reach: 
........................................................................................................................................ 
Any loading constraints or special attachments: 
........................................................................................................................................ 
Estimated loading time per transport unit: 
........................................................................................................................................ 
Other plant interface requirements: 
........................................................................................................................................ 

SCHEDULE G - SERVICE METHODOLOGY AND CONTINUITY 

 
Package A - Describe how collection requests from White Hills will be received and completed, 
including removal of the full bin, provision of a suitable replacement bin and achievement of the 
maximum 24-hour response requirement. 
......................................................................................................................................................................... 
......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

Package A - Describe how sufficient spare bins and backup collection vehicles will be maintained 
to prevent interruption to White Hills operations. 
......................................................................................................................................................................... 
......................................................................................................................................................................... 
......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 
 
Describe how the proposed service will operate from Council requests transport through 
trailer/unit replacement, transport, unloading and return. 
......................................................................................................................................................................... 
......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

 
 
Describe how the service will accommodate any unforeseen short-term surges in waste. 
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......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 
 

Describe breakdown, maintenance and contingency arrangements, including expected 
replacement response times. 
......................................................................................................................................................................... 
......................................................................................................................................................................... 
......................................................................................................................................................................... 

......................................................................................................................................................................... 
 
......................................................................................................................................................................... 
......................................................................................................................................................................... 

 
Describe how the contractor will prevent litter, leakage, spillage and other environmental impacts 
during loading interface and transport. 
......................................................................................................................................................................... 
......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

 
 
 
 

SCHEDULE H - KEY PERSONNEL 

 

Position Name Role in Contract Relevant qualifications / 
licences 

Years 
experience 
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Position Name Role in Contract Relevant qualifications / 
licences 

Years 
experience 

SCHEDULE I - PLANT, VEHICLES AND EQUIPMENT 

 

Type Make/model Registration GVM/GCM Capacity Primary / 
backup 

Owned / 
hired 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

SCHEDULE J - RELEVANT EXPERIENCE AND REFEREES 

 

Client / project Scope Period Approx. value / 
tonnage Referee / contact 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

SCHEDULE K - INSURANCES AND REGISTRATIONS 

 

Insurance / registration Policy / registration 
no. Insurer / authority Coverage Expiry 

Public Liability ($20M 
minimum)     

Workers Compensation     

Motor Vehicle / Fleet     

Plant and Equipment     

Other relevant cover     

Attach current Certificates of Currency and evidence of relevant vehicle registrations / accreditations. 
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SCHEDULE L - WHS, CHAIN OF RESPONSIBILITY AND ENVIRONMENT 

 
Describe the WHS management system that will apply to the Contract and attach a current Safety 
Management Plan or equivalent. 
......................................................................................................................................................................... 
......................................................................................................................................................................... 
......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 
 

Describe the Heavy Vehicle National Law and Chain of Responsibility management system, 
including mass, dimension, load restraint, fatigue, speed and vehicle standards controls. 
......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 
 
Describe environmental management arrangements, including litter containment, leakage/spill 
prevention and incident response. 
......................................................................................................................................................................... 
......................................................................................................................................................................... 
......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 
 

Provide details of relevant audits, certifications, accreditations or enforcement history during the 
previous five years. 
......................................................................................................................................................................... 
......................................................................................................................................................................... 
......................................................................................................................................................................... 
......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 
 

SCHEDULE M - PROPOSED SUBCONTRACTORS 
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Activity Subcontractor Extent of subcontract 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

SCHEDULE N - CONFLICTS OF INTEREST 
 

 
Disclose any actual, potential or perceived conflict of interest relevant to this Tender or the proposed 
Contract. If none, state "Nil". 
......................................................................................................................................................................... 
......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

SCHEDULE M - LOCAL ECONOMIC AND COMMUNITY BENEFIT 

Describe the local economic and community benefits that would arise from the Tender, including, where 
applicable, the use of local employees, subcontractors and suppliers; local depot or operational presence; 
expenditure retained within Circular Head and north-west Tasmania; training or employment opportunities; 
and any other demonstrated community benefit. Tenderers should provide specific and measurable 
commitments where possible. 
......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 

......................................................................................................................................................................... 
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PART C - CONTRACT CONDITIONS AND PARTICULARS 

 

The incorporated Australian Standard is referenced only. The copyrighted text of the Standard is not reproduced in this 
Tender Booklet. 

 

7. General conditions of contract 
Subject to Council confirming its licensed use of the document, the General Conditions of Contract are AS 
4920-2003, General conditions of contract for the provision of asset maintenance and services (Principal's 
version), incorporating Amendment No. 1. 
The General Conditions are supplemented by these Contract Particulars, the Technical Specification, the 
accepted Tender and any written Special Conditions or Addenda. To the extent of inconsistency, the 
Contract Particulars and Special Conditions prevail over the Technical Specification, and the Technical 
Specification prevails over the accepted Tender, unless the Contract states otherwise. 

Particular Requirement 

Principal Circular Head Council, ABN 43 826 151 424 

Principal's Representative Director Infrastructure & Development Services 

Contract title Provision of Interim Waste Transport Services - White Hills and Port Latta 

Service Commencement Date Expected late February 2027/Early March 2027 

Initial term 12 months 

Extension options 3 x 6 months at Council's sole discretion 

Council termination for convenience 60 days written notice 

Tendered rates Firm for initial 12 months except as expressly accepted in Schedule A 

Payment terms 28 days from receipt of a valid tax invoice and required supporting records 

Security / retention Nil 

Public Liability insurance $20 million minimum 

Workers Compensation As required by law 

Motor vehicle / equipment insurance Comprehensive cover appropriate to the proposed fleet and operations 

Professional Indemnity Not required unless professional/design services are separately proposed 
and accepted 

Governing law Tasmania 

Notices As stated in the executed Contract / Tenderer details 

8. Special conditions 
8.1 No exclusivity or volume guarantee 
The Contract does not guarantee the Contractor any minimum volume, number of loads or revenue. Council 
may alter waste operations, divert waste, change the receiving facility, or reduce or cease the service as its 
operational requirements change, subject to the Contract. 



 
Circular Head Council TENDER 1880 - Interim Waste Transport Services Page 17 

8.2 Termination for transition to permanent facility 
Without limiting any other termination right, Council may terminate the Contract for convenience on 60 days 
written notice where the interim service is no longer required, including because the White Hills waste 
transfer facility or another long-term arrangement becomes operational. The Contractor will be paid for 
services properly performed to the termination date and any accepted demobilisation charge, but not for 
loss of anticipated profit on unperformed services. 

8.3 Subcontracting 
The Contractor must not subcontract a material part of the services without Council's prior written approval. 
Approval does not relieve the Contractor from any obligation or liability under the Contract. 

8.4 Records and audit 
The Contractor must maintain complete records of all loads, dispatches, vehicle details, weighbridge 
records, incidents, maintenance and compliance information relevant to the Contract and provide them to 
Council on request. Records must be retained for at least seven years or any longer statutory period. 

8.5 Step-in and emergency arrangements 
If the Contractor fails to provide sufficient transport capacity and the failure threatens continuity of Council's 
waste service, Council may, after giving such notice as is reasonable in the circumstances, arrange 
alternative transport. Reasonable additional costs incurred by Council as a result of a Contractor default 
may be recovered from the Contractor. 

8.6 Change of receiving facility 
Council may direct the Contractor to deliver to another lawful receiving facility. Where the change materially 
affects distance, travel time or operating cost, the parties will value the change using applicable tendered 
rates or, where no applicable rate exists, a reasonable agreed variation. 

8.7 Compliance with laws and site requirements 
The Contractor must comply with all legislation, regulations, codes, approvals and lawful directions relevant 
to the services, including Heavy Vehicle National Law requirements, work health and safety requirements, 
environmental legislation, road laws and the operational requirements of Council and the receiving facility. 

8.8 Incident notification 
The Contractor must immediately notify Council of any serious safety incident, vehicle accident, spill, loss 
of load, environmental incident, regulatory intervention or other event that may materially affect the service. 
A written incident report must be provided within 24 hours unless Council directs otherwise. 

8.9 Confidentiality and media 
The Contractor must not make public or media statements about Council, Port Latta, the Contract or any 
incident arising from the services without Council's prior written approval, except where disclosure is 
required by law. 
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PART D - TECHNICAL SPECIFICATION 

 

9. Background and purpose 
Circular Head Council currently operates the White Hills Transfer Station and uses contractor-supplied bins 
and transport services to move general waste, comingled recycling and asbestos from the site. Council is 
also transitioning from landfilling at Port Latta to disposal of residual municipal waste at Dulverton Waste 
Management. Council's permanent White Hills transfer solution is not expected to be operational when 
landfilling at Port Latta ceases, so an interim loading facility is being established at Port Latta for an 
anticipated period of approximately 12 to 24 months. 

The purpose of this Contract is to procure the related White Hills and Port Latta transport services through 
one market process while preserving Council's ability to award the services separately. The Contract is 
intended to provide safe, reliable, flexible and value-for-money services during the transition to Council's 
permanent waste-transfer arrangements. 

10. Tender package structure 
The Tender comprises two separable packages. Package A covers contractor-supplied bins and 
collection/transport from White Hills Transfer Station to Port Latta.  
Package B covers bulk transport of mixed municipal general waste from Port Latta to the receiving facility. 
Tenderers may submit for either or both packages. 

10.1 Package A - White Hills bin supply and transport 
Package A includes the supply, maintenance and replacement of the following bins at White Hills Transfer 
Station: four (4) 35 m³ general waste bins, one (1) 15 m³ comingled recycling bin and one (1) 6 m³ asbestos 
bin. The Contractor must collect and transport each waste stream as requested by Council and maintain 
sufficient spare bins and vehicle capacity to prevent disruption to the transfer station. 

10.2 Package A collection and response 
Council's White Hills operator will request collection when a bin requires removal. Unless otherwise agreed, 
the Contractor must remove the full bin and provide a suitable replacement bin within 24 hours of Council's 
request. The Contractor must plan collections around White Hills operating requirements and the access 
requirements of the receiving facility at Port Latta. 

10.3 Package A waste destinations 
General waste collected under Package A is to be transported to the Port Latta Interim Waste Loading 
Facility unless Council directs otherwise. Comingled recycling is to be transported to a suitable recycling 
facility nominated by the Tenderer and approved by Council. Asbestos is not to be delivered to the Port 
Latta interim transfer stream and must be transported to a Council-nominated or Council-approved facility 
lawfully authorised to receive it. The asbestos destination is Dulverton waste management facility 

10.4 Package A bin requirements 
Bins must be fit for purpose, maintained in a safe and serviceable condition and suitable for the relevant 
waste stream. General waste and recycling bins must have effective lids, covers or tarping systems that 
prevent windblown litter and loss of material. The asbestos bin must be suitable for the lawful storage and 
transport of asbestos waste and must be capable of being securely covered/sealed in accordance with 
applicable requirements. 
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10.5 Package A damaged bins and continuity 
The Contractor is responsible for replacing bins damaged through normal wear and tear or through the act 
or omission of the Contractor or its personnel. Where damage is attributable to vandalism or another cause 
outside the Contractor's control, the parties will agree the reasonable repair or replacement cost. Regardless 
of cause, the Contractor must act promptly to provide a serviceable replacement so that Council operations 
are not disrupted. 

10.6 Package A asbestos and controlled-waste compliance 
Where asbestos waste is transported, the Contractor must hold and maintain every registration, licence, 
approval and category authorisation required by law for the transport of that waste. Evidence must be 
supplied before commencement and on request. The Contractor must comply with all applicable packaging, 
containment, documentation, tracking and receiving-facility requirements. Personnel involved in the 
asbestos transport service must have appropriate asbestos awareness training and be instructed in the 
Contractor's asbestos transport procedures. 

10.7 Package B service overview 
For Package B, Council will provide the Port Latta Interim Waste Loading Facility, the Port Latta 
weighbridge, a hired loader and a Council loader operator. The Contractor will provide all transport 
equipment, drivers and associated transport resources required to transport mixed municipal general waste 
to the nominated receiving facility. Hazardous waste and asbestos are excluded from the Package B waste 
stream. 

10.8 Package B operating hours and receiving facility 
Port Latta normal operating hours for Package B are 7:00 am to 4:00 pm, Monday to Friday, excluding 
public holidays unless Council directs otherwise. The nominated receiving facility is Dulverton Waste 
Management, 145 Dawsons Siding Road, Latrobe TAS 7307, unless Council nominates another lawful 
receiving point. Tenderers must satisfy themselves that their proposed configuration is acceptable to the 
receiving facility and must comply with its access, weighbridge and unloading requirements. 

11. Historical and evaluation quantities 
Package A - White Hills 
The following information is provided to assist Tenderers in understanding the historical level and variability 
of the Services. Historical quantities are indicative only and do not constitute a guarantee of future collection 
volumes or frequencies. 

Month 35m3 Bin Pick Ups 15m3 Commingled 
Recycling Pick ups 

6m3 Asbestos Bin Pick 
Ups 

Jul 2025 25 1 1 

Aug 2025 25 1 0 

Sep 2025 28 1 0 

Oct 2025 31 1 0 

Nov 2025 24 1 0 

Dec 2025 39 1 0 

Jan 2026 36 2 1 

Feb 2026 33 1 0 

Mar 2026 38 1 0 
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Month 35m3 Bin Pick Ups 15m3 Commingled 
Recycling Pick ups 

6m3 Asbestos Bin Pick 
Ups 

Apr 2026 30 2 1 

May 2026 38 1 0 

Jun 2026 30 1 1 

 

Package B – Port Latta 
 

Council's Port Latta waste tonnage for the 2025/26 financial year was 6,031.29 tonnes. Average monthly 
tonnage was approximately 502.6 tonnes. The highest month was 835.62 tonnes. The figures below are 
indicative only and are not guaranteed future quantities. 

Month Tonnes Month Tonnes 

Jul 2025 549.60 Jan 2026 427.55 

Aug 2025 488.61 Feb 2026 423.66 

Sep 2025 456.50 Mar 2026 439.64 

Oct 2025 501.96 Apr 2026 520.46 

Nov 2025 835.62 May 2026 423.18 

Dec 2025 491.40 Jun 2026 473.11 

FY2025/26 total: 6,031.29 t   |   Monthly average: 502.61 t   |   Peak month: 835.62 t 

12. Package B Port Latta interim loading facility 
Council will provide the interim loading facility generally in accordance with drawing set TAS292 Rev B - 
100% Design. The design includes the site plan, works layout, truck loading platform, reinforced concrete 
apron, retaining arrangement and associated access works. The drawing set will be issued as a separate 
tender appendix. 
Tenderers must review the drawings and satisfy themselves that the proposed equipment can manoeuvre, 
position, be loaded and depart safely. Council does not warrant that the facility is suitable for every vehicle 
or trailer configuration. 

13. Package B Council responsibilities 
• provide access to the Port Latta Interim Waste Loading Facility during normal operating hours; 
• provide and operate the Port Latta weighbridge; 

• hire and provide a suitable loader that meets the accepted transport solution's stated loading 
requirements; 

• provide the loader operator; 

• load the transport unit under Council's operational control; 
• determine when a transport unit is ready for dispatch; 
• maintain the disposal arrangement with DWM; 
• pay DWM disposal charges directly unless otherwise advised. 
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14. Package B Contractor responsibilities 
• provide all prime movers, trailers, containers and other transport equipment necessary for the accepted 

solution; 

• provide licensed, competent drivers and supervisory resources; 
• maintain sufficient transport capacity to avoid interruption to Port Latta operations; 
• ensure all vehicles and equipment are roadworthy, registered, maintained and suitable for the service; 
• ensure loads are lawfully restrained, contained and covered so waste, litter and liquids cannot escape; 

• transport each load safely and lawfully to the receiving facility; 
• comply with DWM access, weighbridge and unloading requirements; 
• provide backup equipment and breakdown response; 
• maintain WHS, Chain of Responsibility, environmental and incident management systems; 

• provide load, weighbridge, performance and invoicing records required by Council. 

15. Package B Performance-based transport solution 
Council has deliberately not specified walking-floor trailers, tippers, ejector trailers, hook-lift containers or 
any other particular technology. The Tenderer is responsible for proposing and warranting a transport 
configuration that achieves the service outcomes. 

The proposed solution must demonstrate: 
• compatibility with the Port Latta loading facility; 
• compatibility with Council-provided loading plant as specified by the Tenderer and accepted by Council; 
• safe legal payload and vehicle mass compliance; 

• adequate volume and payload efficiency; 
• safe containment of putrescible mixed municipal general waste; 
• suitable unloading at DWM; 
• sufficient equipment to maintain continuous loading capacity at Port Latta; 

• reasonable mobilisation, maintenance and breakdown arrangements; 
• capacity to accommodate normal volumes and a monthly demand of at least approximately 850 tonnes 

without service interruption. 

16. Package B Loader interface 
Council intends to hire the loading plant for the interim period and will provide the loader operator. This 
allows Council to assess operational requirements before committing to long-term plant arrangements. 
Tenderers must state in Schedule F the minimum loader type, operating weight, bucket capacity/type, dump 
height/reach and any other characteristics required for their proposed transport system. 
Before Service Commencement, Council and the successful Contractor will confirm that the hired loader is 
suitable for the accepted transport solution. 

17. Package B On-demand collection and dispatch 
The service will operate on demand. Council will notify the Contractor when transport capacity is required 
or when a loaded unit is ready for removal. The Contractor must respond within the Guaranteed Response 
Time accepted from Schedule E. 
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Except where Council directs otherwise, the Contractor must not remove a transport unit before Council 
confirms it is ready for dispatch. The Contractor's service methodology must maintain adequate empty 
transport capacity so Port Latta operations are not interrupted while another unit is in transit, unloading, 
being maintained or otherwise unavailable. 

18. Package B Service continuity and breakdowns 
Failure of a prime mover, trailer, container or other Contractor equipment must not cause an unreasonable 
interruption to Council's waste service. The Contractor must maintain backup arrangements appropriate to 
the proposed solution and must promptly advise Council of any event likely to affect available transport 
capacity. 
The successful Contractor's nominated backup arrangements and response commitments will form part of 
the Contract. 

19. Package B Weighbridge and load records 
The Port Latta weighbridge will remain operational and will record outgoing loads. DWM also records waste 
cartage vehicles through its receiving weighbridge. Council intends to reconcile outgoing and incoming 
records. 

For each load, the Contractor must provide or enable Council to obtain: 
• date and time of departure from Port Latta; 
• vehicle and trailer/container identification and registration; 
• Port Latta gross, tare and net weight or ticket reference; 

• date and time of arrival at DWM; 
• DWM weighbridge ticket/reference and recorded net weight where available; 
• confirmation of acceptance at DWM; 
• details of any rejection, delay, incident or discrepancy. 

20. Waste containment and cleanliness 
Transport units must be designed, maintained and operated to prevent waste, litter, dust, leachate or other 
liquids escaping during loading interface, transport or unloading. Covers, doors, tailgates, floors, seals and 
containment systems must be maintained in effective condition. 
The Contractor is responsible for promptly cleaning any waste or contamination arising from its equipment 
or transport operations and for managing spills in accordance with law and Council/DWM requirements. 

21. Heavy vehicle and Chain of Responsibility compliance 
The Contractor must comply with the Heavy Vehicle National Law as applied in Tasmania and all associated 
requirements relating to mass, dimension, load restraint, vehicle standards, fatigue, speed and Chain of 
Responsibility. Tenderers must describe their compliance system in Schedule L. 
The Contractor must not request, encourage or permit Council staff to load a vehicle beyond any lawful or 
safe limit. Drivers retain responsibility to confirm the vehicle can lawfully depart before leaving Port Latta. 
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22. Work health and safety 
The Contractor must comply with applicable Tasmanian work health and safety legislation and Council site 
requirements. All Contractor personnel attending Port Latta must complete Council/site induction 
requirements and comply with traffic, exclusion-zone and loading-area controls. 
The Contractor must provide a Safety Management Plan or equivalent before Service Commencement and 
maintain task-specific risk assessments / safe work procedures relevant to its activities. 

23. Environmental management 
The Contractor must perform the services so as to prevent environmental harm and nuisance. This includes 
controlling litter, spills, leaks, noise and vehicle-related impacts and immediately responding to any loss of 
load or release from Contractor equipment. 

24. Communications and service management 
The Contractor must nominate a primary contract contact, dispatch contact and after-hours emergency 
contact. Council must be able to communicate call-offs and service changes reliably during normal operating 
hours. 
Council and the Contractor will review service performance at least quarterly during the initial term and 
before any extension decision. 

25. Invoicing and reporting 
The Contractor may invoice monthly in arrears. Each invoice must identify each loaded transport movement, 
applicable rate, dates, vehicle/trailer details and supporting load/weighbridge references. Fixed availability 
charges and approved variations must be separately identified. 
Council may withhold certification of disputed charges until adequate supporting information is provided. 

26. Key performance indicators 
KPI Required outcome 

Continuity of service No interruption to operations attributable to inadequate Contractor transport capacity. 

Response Collections/replacements within the accepted Guaranteed Response Time, subject to 
agreed exceptions. 

Containment No loss of waste, litter or liquids from Contractor equipment. 

Compliance No material breach of heavy vehicle, WHS, environmental or receiving-facility 
requirements. 

Records Complete load and invoice records provided with each monthly claim. 

Incident reporting Immediate notification and written report within 24 hours for material incidents. 
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PART E - APPENDICES 

Appendix Document 

Appendix A TAS292 Rev B - 100% Design - Port Latta Interim Waste Loading Facility (issued as separate 
PDF) 

Appendix B Circular Head Council Code of Conduct / relevant contractor requirements (reference or attach 
current controlled version) 
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